



| | |
|--|---|
| 1. Document TRIM Container and Tender Number | |
| A25/0751 – RFQ 2512 (VP452002) | |
| 2. Project Name | |
| Road Resheeting Program FY24/25 | |
| 3. Name (including T/As) and Address of the contractor | |
| Stateline Asphalt Pty Ltd ACN 138 667 759 | |
| 4. Particulars of any related body corporate (within the meaning of the Corporations Act 2001 of the Commonwealth) in respect of the contractor, or any other private sector entity in which the contractor has an interest, that will be involved in carrying out any of the contractor's obligations under the contract or will receive a benefit under the contract | |
| Nil | |
| 5. The date on which the contract became effective and the duration of the contract | |
| Contract executed on 16 May 2025 | Works will reach practical completion: 30 June 2025 |
| 6. Particulars of the project to be undertaken, the goods or services to be provided or the real property to be leased or transferred under the contract | |
| <p>Contractor to undertake construction works in twenty-one locations as outlined under the Road Resheeting Program FY24/25. These locations are as follow:</p> <p>Road Resheeting:</p> <ol style="list-style-type: none"> 1. Alexander St, Bondi 2. Fletcher St, Bondi 3. Virgil Lane, Bronte 4. Wairoa Ave, Nth Bondi 5. Martins Ave, Bondi 6. Lola Rd, Dover Heights 7. Raleigh St, Dover Heights 8. Pindari Rd, Dover Heights 9. Henry St, Queens Park 10. John St, Queens Park 11. Marroo St, Bronte 12. Salisbury St, Waverley 13. Military Rd, Dover Heights | |

| |
|--|
| <p>Heavy Patching:</p> <ol style="list-style-type: none"> 1. Alfred St, Bronte 2. Birrell St, Queens Park 3. Blake St, Dover Heights 4. Carlisle St, Tamarama 5. Gibson St, Bronte 6. Grosvenor St, Bondi Junction 7. Hewlett St, Bronte 8. Queens Park Rd, Queens Park |
| 7. The estimated amount payable to the contractor under the contract |
| Total value: \$1,129,713.66 (inc GST) |
| 8. A description of any provisions under which the amount payable to the contractor may be varied |
| The Superintendent, before the date of practical completion, may direct the Contractor to carry out or perform a variation. |
| 9. A description of any provisions with respect to the renegotiation of the contract |
| N/A |
| 10. In the case of a contract arising from a tendering process, the method of tendering (RFT/RFQ/EOI) and a summary of the criteria against which the various tenders were assessed |
| <p>RFQ via Vendor Panel (VP452002) with the following criteria:</p> <ul style="list-style-type: none"> • Works Understanding/Methodology • Recent Relevant Experience and Referee's /Proposed Subcontractors • Project Program Information • Environmental & Social Sustainability • Lump Sum Price |
| 11. A description of any provisions under which it is agreed that the contractor is to receive payment for providing operational or maintenance services |
| Defect Liability Period of 12 months, contractor security withheld until acceptable end DLP handover. |
| 12. Class of Contract (e.g. 1, 2 or 3) |
| Class 1 |